

SECRET

OSA-0030-67

Copy 4 of 7

Task Order No. 4
(Schedule B)

Contract

11 JAN 1967

*Refer to authorization cable
dated 6 July 1966*

Gentlemen:

1. In accordance with the provisions of Contract No. and effective upon your acceptance hereof, you are authorized to proceed with the performance of this Task Order No. 4 to said contract.

2. The scope of work to be performed under this Task Order and such additional provisions as may be applicable are set forth in the attached schedule.

4. The period of performance of this Task Order shall expire on 31 October 1968; however, said period of performance may be extended by mutual agreement.

5. Upon execution of all copies of this Task Order No. 4 please return the original and one copy to the undersigned and retain the remaining copy for your files.

Very truly yours,

SIGNED

Contracting Officer

ACKNOWLEDGED AND ACCEPTED

TITLE as above

DATE 23 Jan 67

11 FEB 1967

Declass Review by NGA.

SCHEDULE

The Contractor shall manufacture, deliver, install and checkout Seven (7) Briefing Print Enlargers. The Contractor shall include with each enlarger the following:

Six (6) lenses and associated condenser lens sets which will provide a magnification range of 3X to 60X for black and white photography and 3X to 39X for color photography.

Storage cabinets for optical assemblies.

A print platen vacuum blower in a noise suppression enclosure with ten (10) feet of flexible inter-connecting hose.

A kit of expendable supplies (except photographic supplies) and spare parts sufficient for 30 days operation.

Two (2) copies of an operations and maintenance manual prepared under the development contract

All work and services required under this Task Order shall be performed in accordance with Contractor's Proposals M-46-800744-1, dated 29 November 1966 and M-46-402452-1, dated 15 November 1966. Said proposals and copies thereof are on file with the Contractor, Contracting Officer and the Contracting Officer's Technical Representative and are incorporated into this Task Order by reference.

The Contractor shall exercise all reasonable efforts to ship the enlargers to consignees in accordance with the following schedule:

<u>Instrument No.</u>	<u>Date</u>
1 and 2	On or before 31 Dec. 1967
3	" " " 15 Feb. 1968
4	" " " 31 Mar. 1968
5	" " " 15 May 1968
6	" " " 30 June 1968
7	" " " 15 Aug. 1968

Installation, checkout, and acceptance testing can be accomplished in six (6) weeks each for Serial No. 1 and 2,

Page 2

five (5) weeks for Serial No. 3, and in four (4) weeks each for all other enlargers. The enlargers will be installed one at a time in the order specified by the Government.

Anticipatory Costs: All costs which have been incurred by the Contractor on or after 30 June 1966 in anticipation of and prior to the signing of this Task Order No. 4 and which if incurred after the signing of the Task Order would have been considered as allowable costs hereunder will be accepted as costs under this task order.

25X1 This is the Definitive Task Order No. 4 to Contract No. [] contemplated in Hqrs. Message 2632, dated 30 June 1966.

SECRET